ADDENDUM NO. 1

ISSUE DATE:	March 10, 2021
PROJECT:	Main Street Improvements City of Chehalis Chehalis, Washington
PROJECT NO .:	0155.1081
TIME BIDS DUE:	10:00 A.M., Thursday, March 18, 2021
TO:	All Planholders

This addendum is hereby made part of the Contract Documents to the same extent as though it were originally included herein. The following changes, additions, or alterations to the Contract Documents and/or Drawings are hereby made a part of the requirements and conditions of Addendum No. 1.

Acknowledge receipt of this Addendum in the space provided on the Bid Form.

1. Part II, Bid Package – Local Agency Proposal Bond, Page II-10:

Replace this page with the revised Local Agency Proposal Bond of this Addendum No. 1.

- END OF ADDENDUM NO. 1 -

ISSUED THIS 10th DAY OF March 2021.

Local Agency Proposal Bond

KNOW ALL MEN BY THESE PRESENTS, That we,

as principal, and the

a corporation duly organized under the laws of the state of

authorized to do business in the State of Washington, as surety, are held and firmly bound unto the State of Washington in the full and penal sum of five (5) percent of the total amount of the bid proposal of said principal for the work hereinafter described, for the payment of which, well and truly to be made, we bind our heirs, executors, administrators and assigns, and successors and assigns, firmly by these presents.

The condition of this bond is such, that whereas the principal herein is herewith submitting his or its sealed proposal for the following highway construction, to wit:

said bid and proposal, by reference thereto, being made a part hereof.

NOW, THEREFORE, If the said proposal bid by said principal be accepted, and the contract be awarded to said principal, and if said principal shall duly make and enter into and execute said contract and shall furnish bond as required by the within a period of twenty (20) days from and after said award, exclusive of the day of such award, then this obligation shall be null and void, otherwise it shall remain and be in full force and effect.

IN TESTIMONY WHEREOF, The principal and surety have caused these presents to be signed

and sealed this ______ day of ______, ____.

of

(Principal)

(Surety)

(Attorney-in-fact)

, and